STATE OF CALI FORNI A BI D SUMMARY

I N SAN BERNARDI NO AND LOS ANGELES
COUNTI ES AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 01/ 26/ 06
CONTRACT NUMBER 08-4697Vv4
LOCATI ON 08- SBD-138-0. 0/ 13. 9

W DEN ROADWAY

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPGOSALS | SSUED 11 FUND TOTAL HB1 , HA22 43, 426, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

01/ 30/ 06
CONTRACT CODE 'B '
124 CONTRACT | TEMS

FEDERAL Al D ACST- X071- (051) E
PH X071- (051) E

TOTAL NUMBER OF WORKI NG DAYS 352

PERCENT UNDER EST 4. 60

NUMBER OF Bl DDERS 3 ENG NEERS EST 38, 875, 295. 30 AMOUNT UNDER 1, 787,999. 30
PROGRAM ELEMENTS RAS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 37, 087, 296. 00 3 YEAGER SKANSKA | NC

B) 352 DAYS X 20881 1995 AGUA MANSA ROAD

A+B) 44,437, 408. 00 RI VERSI DE CA 92509- 2405

2 A 44,451, 225. 00 2
B) 385 DAYS X 20881

A+B) 52, 490, 410. 00

P O BOX 50085
WATSONVI LLE CA 95077

3 A 48, 468, 436. 00 1 BRENT ENG NEERI NG | NC

B) 400 DAYS X 20881 77 SH ELD

A+B) 56, 820, 836. 00 IRVINE CA 92618

GRANI TE CONSTRUCTI ON COVPANY

951 684-5360
00140069
FAX 951 788-2449

831 724-1011
00000089
FAX 831 768-4021

949 679-5630
00813979
FAX 949 679- 6390



08-4697V4
08- SBD- 138
01/ 26/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 2
01/ 30/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE COVPANY
RI VERSI DE CA

CALI FORNI A DRI LL AND BLAST
EL MONTE CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

K R C SAFETY COVPANY
VI SALI A CA

L A SI GNAL CONSTRUCTI ON
| NDUSTRY CA

PACI FI C RESTORATI ON GROUP
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

THOVAS AND PRATT
VALLEJO CA

ASPHALT CONCRETE DI KE

FENCI NG

DRI LL AND SHOOT

VETAL BEAM GUARD RAI L

ROADSI DE SI GNS

ELECTRI CAL

ERCSI ON CONTROL AND JOSHUA TREE

STRI PI NG

CONSTRUCTI ON AREA SI GNS



08-4697V4 Bl D245

08- SBD- 138 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 26/ 06 01/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE FENCI NG
Rl VERSI DE CA
EARTH CONSTRUCTI ON AND M NI NG DRI LL AND BLAST
FULLERTON CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
OUR VALLEY FENCE METAL BEAM GUARD RAI L
RI DGECREST CA
PACI FI C RESTORATI ON ERCSI ON CONTRCL AND TRANSPLANT JOSHUA TREE
CORONA CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
STEI NY AND COVPANY ELECTRI CAL
BALDW N PARK CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY FENCI NG
I NDUSTRY CA
J AND M LAND RESTORATI ON | NC ERCSI ON CONTRCL

BAKERSFI ELD CA
CONTI NUED ON NEXT PAGE



08-4697V4 Bl D245

08- SBD- 138 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

01/ 26/ 06 01/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY COVPANY | NC TRAFFI C CONTROL
VI SALI A CA
L A SI GNAL CONSTRUCTON | NC ELECTRI CAL
| NDUSTRY CA
PAVEMENT RECYCLI NG SYSTEM GRI NDI NG
Rl VERSI DE CA
SULLY M LLER ASPHALT CONCRETE PAVEMENT

ANAHEI M CA



08-4697V4 Bl D245

08- SBD- 138 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
01/ 26/ 06 01/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4,000. 00 4,000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUWP SUM 900, 000. 00 900, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 8, 830 15. 00 132, 450. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 11, 250. 00 11, 250. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 400, 000. 00 400, 000. 00
6 074028 TEMPORARY FI BER ROLL M 14, 000 7.00 98, 000. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 12, 000. 00 60, 000. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 96 150. 00 14, 400. 00
9 034329 TEMPORARY FLARED END SECTI ON PROTECTI ON EA 52 200. 00 10, 400. 00
10 034330 TEMPORARY CONSTRUCTI ON ENTRANCE EXI' T EA 5 8, 500. 00 42,500. 00
11 074037 MOVE- | N MOVE- QUT EA 4 1, 500. 00 6, 000. 00
( TEMPORARY EROCSI ON CONTRQOL)
12 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 55, 000. 00 55, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 900, 000. 00 900, 000. 00
14 (S) 120120 TYPE |11 BARRI CADE EA 17 300. 00 5, 100. 00
15 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 78 42.00 3,276. 00
16 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 37,100 1.20 44,520. 00
17 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 2,520 30. 00 75, 600. 00
18 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 6 4, 500. 00 27, 000. 00
19 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 2,390 3. 00 7,170. 00
20 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 20, 000. 00 120, 000. 00
21 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,130 60. 00 67, 800. 00
22 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 56 300. 00 16, 800. 00
23 150206 ABANDON CULVERT EA 32 4,000. 00 128, 000. 00
24 150630 REMOVE MARKER EA 930 1.20 1, 116. 00
25 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 350 30. 00 40, 500. 00
26 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 11, 300 1.80 20, 340. 00
STRI PE
27 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 360 1.40 504. 00
28 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 34 36. 00 1, 224. 00
29 150722 REMOVE PAVEMENT MARKER EA 980 1.20 1,176. 00
30 150742 REMOVE ROADSI DE SI GN EA 31 200. 00 6, 200. 00
31 150748 REMOVE ROADSI DE SI GN PANEL EA 1 6, 000. 00 6, 000. 00
32 150760 REMOVE SI GN STRUCTURE EA 1 3, 800. 00 3, 800. 00
33 034331 REMOVE ASPHALT CONCRETE VB 3 500. 00 1, 500. 00
(M SCELLANEQUS AREA)
34 150771 REMOVE ASPHALT CONCRETE DI KE M 3, 600 3.00 10, 800. 00



08- 4697V4 Bl D245

08- SBD- 138 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

01/ 26/ 06 01/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 150805 REMOVE CULVERT M 180 65. 00 11, 700. 00
36 150820 REMOVE | NLET EA 4 2, 000. 00 8, 000. 00
37 150821 REMOVE HEADWALL EA 6 1, 000. 00 6, 000. 00
38 151281 SALVAGE ROADS| DE SI GN EA 13 200. 00 2, 600. 00
39 152316 RESET ROADSI DE SI GN (ONE POST) EA 50 300. 00 15, 000. 00
40 152317 RESET ROADSI DE SI GN ( TWD POST) EA 24 500. 00 12, 000. 00
41 152370 RELOCATE MAI LBOX EA 8 800. 00 6, 400. 00
42 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 10 300. 00 3, 000. 00
43 152387 RELOCATE ROADSI DE S| G\N- TWD POST EA 1 650. 00 650. 00
44 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 78, 000 2.50 195, 000. 00
45 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 90, 000. 00 90, 000. 00
46 170101 DEVELOP WATER SUPPLY LS LUMP SUM 172, 500. 00 172, 500. 00
47 190101 ROADWAY EXCAVATI ON VB 649, 000 14. 55 9, 442, 950. 00
48 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
49 190170 DRI LL HOLE ( PRESPLI TTI NG M 4,260 40. 00 170, 400. 00
50 193114 SAND BACKFI LL VB 400 85. 00 34, 000. 00
51 (S) 203014 FI BER ( EROSI ON CONTROL) KG 24,100 3.00 72, 300. 00
52 (S) 203021 FI BER ROLLS M 2, 200 11. 00 24, 200. 00
53 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 4,810 45. 00 216, 450. 00
54 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 4 600. 00 2, 400. 00
55 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1,070 90. 00 96, 300. 00
56 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 4,810 10. 00 48, 100. 00
57 (S) 034333 TRANSPLANT JOSHUA TREE EA 7 3, 500. 00 24, 500. 00
58 220101 FI NI SHI NG ROADVWAY LS LUMP SUM 22, 000. 00 22, 000. 00
59 260201 CLASS 2 AGGREGATE BASE VB 69, 800 56. 00 3, 908, 800. 00
60 390102 ASPHALT CONCRETE ( TYPE A) TONN 300 80. 00 24, 000. 00
61 034334 ASPHALT CONCRETE ( TYPE C) TONN 133, 000 83.30 11,078, 900. 00
62 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 3,770 10. 00 37, 700. 00

AREA)
63 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 4, 830 4.00 19, 320. 00
64 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 200 4.00 800. 00
65 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 1,210 4.00 4, 840. 00
66 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 700 4.00 2, 800. 00
67 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 960 4.00 7,840. 00
68 038022 CENTERLI NE RUVBLE STRI P M 7,620 4.00 30, 480. 00
(AC, ROLLED-IN | NDENTI ONS)

69 038023 CENTERLI NE RUVBLE STRI P M 1, 670 2.00 3, 340. 00

(AC, GROUND-I N | NDENTI ONS)



08-4697V4 Bl D245

08- SBD- 138 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 26/ 06 01/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 290 780. 00 226, 200. 00
71 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 440 3, 000. 00 1, 320, 000. 00
72 (SF) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 2,720 11.00 29, 920. 00
73 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 2,720 2.00 5, 440. 00
74 561008 760 MM CAST- | N- DRI LLED- HOLE M 4.5 2,000. 00 9, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
75 566011 ROADSI DE SI GN - ONE POST EA 67 240. 00 16, 080. 00
76 566012 ROADSI DE SI GN - TWD POST EA 7 400. 00 2, 800. 00
77 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 3 100. 00 300. 00
EXI STI NG POST
78 568023 I NSTALL ROADSI DE S| GN EA 2 2,000. 00 4,000. 00
(LAM NATED WOOD BOX POST)
79 620909 450 MM ALTERNATI VE Pl PE CULVERT M 790 250. 00 197, 500. 00
80 620913 600 MM ALTERNATI VE Pl PE CULVERT M 1, 760 350. 00 616, 000. 00
81 620919 750 MM ALTERNATI VE Pl PE CULVERT M 380 530. 00 201, 400. 00
82 620924 900 MM ALTERNATI VE Pl PE CULVERT M 280 615. 00 172, 200. 00
83 620930 1050 MM ALTERNATI VE PI PE CULVERT M 63 1, 150. 00 72, 450. 00
84 620933 1200 MM ALTERNATI VE PI PE CULVERT M 250 750. 00 187, 500. 00
85 620938 1350 MM ALTERNATI VE PI PE CULVERT M 80 760. 00 60, 800. 00
86 620943 1650 MV ALTERNATI VE PI PE CULVERT M 3 835. 00 2, 505. 00
87 667072 1775 MM X 1175 MM CORRUGATED STEEL Pl PE M 2 1, 100. 00 2, 200. 00
ARCH (2.77 MM THI CK)
88 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 5 400. 00 2, 000. 00
89 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 28 460. 00 12, 880. 00
90 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 590. 00 590. 00
91 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 10 770. 00 7, 700. 00
92 705341 1200 MM ALTERNATI VE FLARED END SECTI ON EA 5 1, 350. 00 6, 750. 00
93 705344 1650 MVl ALTERNATI VE FLARED END SECTI ON EA 2 2, 450. 00 4, 900. 00
94 705490 1775 MM X 1175 MM Bl TUM NOUS COATED EA 2 2,000. 00 4,000. 00
STEEL FLARED END PI PE ARCH SECTI ON
95 719300 MANHOLE EA 1 5, 000. 00 5, 000. 00
96 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 120 100. 00 12, 000. 00
97 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 1,160 100. 00 116, 000. 00
98 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 53 415. 00 21, 995. 00
99 729010 ROCK SLOPE PROTECTI ON FABRI C MR 2,210 10. 00 22, 100. 00
100 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 27, 700 4.00 110, 800. 00
101 (S) 800423 CHAI N LI NK FENCE (TYPE CL- 2. 4) M 1, 360 150. 00 204, 000. 00
102 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 140. 00 2, 280. 00



08-4697V4 Bl D245

08- SBD- 138 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

01/ 26/ 06 01/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
103 810116 SURVEY MONUMENT ( TYPE D) EA 5 1, 500. 00 7,500. 00
104 820107 DEL| NEATOR ( CLASS 1) EA 330 25.00 8, 250. 00
105 820110 M LEPCST MARKER EA 250 55. 00 13, 750. 00
106 820131 OBJECT MARKER ( TYPE K) EA 4 55. 00 220. 00
107 820132 OBJECT MARKER ( TYPE L) EA 6 55. 00 330. 00
108 820133 OBJECT MARKER (TYPE N) EA 4 75. 00 300. 00
109 820134 OBJECT MARKER ( TYPE P) EA 4 75. 00 300. 00
110 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 4, 060 80. 00 324, 800. 00
111 ( SF) 839521 CABLE RAI LI NG M 200 210. 00 42,000. 00
112 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 4,000. 00 16, 000. 00
113 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 6 3, 150. 00 18, 900. 00
114 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 17 2,500. 00 42,500. 00
115 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 350 45. 00 15, 750. 00
116 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 75, 900 . 90 68, 310. 00

( SPRAYABLE)
117 (S) 850122 PAVEMENT MARKER EA 5, 400 6. 00 32, 400. 00
( RETROREFLECTI VE- RECESSED)

118 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 60, 000. 00 60, 000. 00
119 (S) 860604 FLASHI NG BEACON SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
120 (S) 034335 DETECTOR LOOP REPLACEMENT LS LUMP SUM 8, 000. 00 8, 000. 00
121 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 30, 000. 00 30, 000. 00
122 (S) 034336 RELOCATE ENVI RONVENTAL SENSI NG STATI ON LS LUMP SUM 50, 000. 00 50, 000. 00
123 (S) 034337 RELOCATE TELEPHONE DEMARCATI ON CABI NET LS LUMP SUM 6, 000. 00 6, 000. 00
124 999990 MOBI LI ZATI ON LS LUMP SUM 3, 600, 000. 00 3, 600, 000. 00
A) 37,087, 296. 00

B) 35 DAYS X 20881



08-4697V4 Bl D245
08- SBD- 138 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
01/ 26/ 06 01/ 30/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 4, 000. 00 4000. 00 4, 000. 00 4000. 00
2 4,500, 000. 00 4500000. 00 450, 000. 00 450000. 00
3 34. 00 300220. 00 9.10 80353. 00
4 11, 250. 00 11250. 00 11, 250. 00 11250. 00
5 270, 000. 00 270000. 00 195, 000. 00 195000. 00
6 16. 00 224000. 00 9.70 135800. 00
7 3, 500. 00 17500. 00 3, 000. 00 15000. 00
8 535. 00 51360. 00 150. 00 14400. 00
9 615. 00 31980. 00 200. 00 10400. 00
10 16, 000. 00 80000. 00 3, 500. 00 17500. 00
11 500. 00 2000. 00 1, 500. 00 6000. 00
12 65, 000. 00 65000. 00 65, 000. 00 65000. 00
13 1, 400, 000. 00 1400000. 00 1, 300, 000. 00 1300000. 00
14 1, 000. 00 17000. 00 280. 00 4760. 00
15 30. 00 2340. 00 58. 00 4524. 00
16 1.00 37100. 00 2.34 86814. 00
17 17.00 42840. 00 41. 00 103320. 00
18 3, 500. 00 21000. 00 5, 500. 00 33000. 00
19 5. 00 11950. 00 7.00 16730. 00
20 22,000. 00 132000. 00 12, 000. 00 72000. 00
21 120. 00 135600. 00 75. 00 84750. 00
22 600. 00 33600. 00 310. 00 17360. 00
23 3, 000. 00 96000. 00 2, 000. 00 64000. 00
24 12.00 11160. 00 4.00 3720. 00
25 25.00 33750. 00 25.00 33750. 00
26 1.20 13560. 00 1.70 19210. 00
27 2.20 792. 00 1.30 468. 00
28 22.00 748. 00 22.00 748. 00
29 2.00 1960. 00 1.20 1176. 00
30 135. 00 4185. 00 150. 00 4650. 00
31 200. 00 200. 00 500. 00 500. 00
32 7, 500. 00 7500. 00 6, 500. 00 6500. 00
33 2, 000. 00 6000. 00 68. 00 204. 00
34 1.00 3600. 00 2.80 10080. 00
35 125. 00 22500. 00 48. 00 8640. 00
36 2, 500. 00 10000. 00 400. 00 1600. 00
37 2, 600. 00 15600. 00 810. 00 4860. 00
38 200. 00 2600. 00 150. 00 1950. 00
39 230. 00 11500. 00 275.00 13750. 00




08-4697V4 Bl D245

08- SBD- 138 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
01/ 26/ 06 01/ 30/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 275. 00 6600. 00 278.00 6672. 00
41 200. 00 1600. 00 400. 00 3200. 00
42 250. 00 2500. 00 291. 00 2910. 00
43 275.00 275. 00 350. 00 350. 00
44 2. 40 187200. 00 2.90 226200. 00
45 90, 000. 00 90000. 00 90, 000. 00 90000. 00
46 172, 500. 00 172500. 00 172, 500. 00 172500. 00
47 14. 50 9410500. 00 31. 00 20119000. 00
48 5, 000. 00 5000. 00 5, 000. 00 5000. 00
49 20. 00 85200. 00 51. 00 217260. 00
50 330. 00 132000. 00 65. 00 26000. 00
51 .55 13255. 00 2.50 60250. 00
52 8. 00 17600. 00 10. 50 23100. 00
53 42.00 202020. 00 48. 00 230880. 00
54 500. 00 2000. 00 1, 200. 00 4800. 00
55 175. 00 187250. 00 95. 00 101650. 00
56 4.00 19240. 00 9. 00 43290. 00
57 1, 200. 00 8400. 00 1, 200. 00 8400. 00
58 25, 000. 00 25000. 00 60, 000. 00 60000. 00
59 61. 00 4257800. 00 57. 00 3978600. 00
60 110. 00 33000. 00 80. 00 24000. 00
61 98. 00 13034000. 00 88. 00 11704000. 00
62 24. 00 90480. 00 65. 00 245050. 00
63 2.00 9660. 00 6. 20 29946. 00
64 2.00 400. 00 6. 20 1240. 00
65 2.00 2420. 00 6. 20 7502. 00
66 2.00 1400. 00 6. 20 4340. 00
67 2.00 3920. 00 6. 20 12152. 00
68 4.00 30480. 00 2.00 15240. 00
69 4.00 6680. 00 5.00 8350. 00
70 255. 00 73950. 00 585. 00 169650. 00
71 1, 800. 00 792000. 00 1, 700. 00 748000. 00
72 15. 00 40800. 00 8. 00 21760. 00
73 2.00 5440. 00 5.50 14960. 00
74 3, 000. 00 13500. 00 3, 000. 00 13500. 00
75 250. 00 16750. 00 285. 00 19095. 00
76 325. 00 2275. 00 480. 00 3360. 00
77 300. 00 900. 00 300. 00 900. 00
78 2,200. 00 4400. 00 2,100. 00 4200. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

08-4697V4
08- SBD- 138
01/ 26/ 06

375250.
888800.
199500.
166600.
38115.
153750.
51600.
1155.
1150.
3750.
21000.
1000.
11000.
9000.
6200.
6000.
7000.
24000.
203000.
43725.
8840.
110800.
217600.
2400.
4000.
14850.
16250.
220.
330.
320.
320.
365400.
8000.
28000.
18000.
42500.
17500.
75900.
37800.

SUMMARY

OF

REMA/

102700.
413600.
112860.
99680.
24129.
107250.
39760.
1590.
1168.
1050.
6720.
505.
7100.
9000.
6200.
6600.
5500.
13200.
243600.
79500.
15470.
166200.
244800.
6460.
4000.
15840.
20000.
380.
588.
392.
400.
357280.
7800.
26000.
17700.
42500.
22750.
83490.
48600.

N |

N G

B I

DDERS

Bl D245
PACGE 11
01/ 30/ 06
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08- SBD- 138 SUMMARY OF REMAI NI NG BI DDERS PAGE 12

01/ 26/ 06 01/ 30/ 06
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT
118 75, 000. 00 75000. 00 105, 000. 00 105000. 00
119 60, 000. 00 60000. 00 100, 000. 00 100000. 00
120 14, 000. 00 14000. 00 45, 000. 00 45000. 00
121 50, 000. 00 50000. 00 120, 000. 00 120000. 00
122 45, 000. 00 45000. 00 85, 000. 00 85000. 00
123 20, 000. 00 20000. 00 20, 000. 00 20000. 00
124 4, 385, 810. 00 4385810. 00 4, 300, 000. 00 4300000. 00
TOT A) 44,451, 225. 00 A) 48, 468, 436. 00
B) 385 DAYS X 20881 B) 400 DAYS X 20881

A+B) 52, 490, 410. 00 A+B) 56, 820, 836. 00



